



Potential Conflicts of Interest Chart for Selected Upcoming Procurements

The below chart summarizes potential conflicts of interest (COI) between the scopes of work for selected upcoming procurements and current contracts. This matrix has been prepared to assist potential contractors, subcontractors, and DBEs in making business decisions to determine which contract opportunities to submit proposals for, as the award for one contract may preclude participation on another procurement.

CTA's COI determinations below are based on current estimates of timing and scope for upcoming procurements and estimated timing of current projects, both of which may change, and impact the conflict determination(s). Nothing in this chart relieves any contractor of any obligation to mitigate or avoid any conflict of interest. All decisions determining whether an actual COI exists will be made on a case-by-case basis. The chart below is to be used as a general guideline of potential conflicts however, the CTA reserves the right to deviate from the chart when circumstances warrant. CTA reserves the right to change this chart as required and to upload new charts to www.transitchicago.com as changes and scopes are finalized and made available.

All questions regarding conflicts, conflict mitigation and related questions should be addressed to the CTA Purchasing Department subsequent to advertisement of the procurement.

	CTP PM	RPM EA	RPM PEC	ELMI GC	ELMI CM	Broadway GC	Broadway CM	MIDCON Addison GC	MIDCON Addison CM	MIDCON Demo GC	Demo Utility CM	RPM OR	RPM DB	RPM PM	RLE EIS	RLE PM	RLE PEC	RLE GC/DB	RLE OR
RPM OR	C	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC		C	C	NC	Diff Staff	NC	NC	NC
RPM DB	C	NC	C	NC	NC	NC	NC	NC	NC	NC	NC	C		C	NC	NC	NC	NC	NC
RPM PM	NC	NC	NC	C	C	NC	NC	C	C	C	NC	C	C		NC	Diff Staff	NC	NC	NC
RLE EIS	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC		C	NC	NC	NC
RLE PM	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	Diff Staff	NC	Diff Staff	C		C	C	C
RLE PEC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	C		C	NC
RLE GC/DB	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	C	C		C
RLE OR	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	NC	C	NC	C	
C	Scope appears to create conflict of interest																		
NC	Scope does not appear to create inherent conflict of interest																		
Diff Staff	The CTA will require separate, dedicated staffs on each contract due to bandwidth considerations																		



Legend of Upcoming Procurements

	Description	Estimated Term	Advertisement Date
RPM OR	Red and Purple Modernization (RPM) Owner's Representative	7 Base Years with 3 (1) One - Year Options	Anticipated Q2 2018
RPM DB	RPM Design-Builder	Currently estimated 2025 Completion	June 9, 2017
RPM PM	RPM / Core Program Management Services	5 Base Years with 3 (1) One-Year Options	Anticipated Q1 2019
RLE EIS	RLE Environmental Impact Study Consultant	TBD	Anticipated Q4 2018
RLE PM	RLE Program Management Services	3 Base Years with 7 (1) One-Year Options	March 29, 2018
RLE PEC	RLE Preliminary Engineering Consultant	TBD	Anticipated Q4 2018
RLE GC/DB	RLE Design-Build or General Contractor	TBD	TBD
MIDCON Addison GC	General Contractor - MIDCON Addison Red Direct Fixation (track/tie/concrete)	TBD	Anticipated Q2 2018
MIDCON Addison CM	Construction Management Services - MIDCON Addison Red Direct Fixation (track/tie/concrete)	TBD	Anticipated Q2 2018

Legend of Current Contracts

	Description	Contract Number	Contractor
CTP PM	Program Management Services	C13FI101442777	Chicago Transit Partners JV
RPM EA	Environmental Assessment (EA) for RPM & Draft Environmental Impact Study (EIS) for RLE	C06FR100413417	CWC Transit Group AJV
RPM PEC	Preliminary Engineering for Red Purple Modernization (RPM) Project	C14FI101542505	T.Y. Lin International Great Lakes, Inc.
ELMI GC	General Contractor - East Lake Milwaukee and Illinois (ELMI) Substation Upgrades	C16FR101882401	Clark Construction Group
ELMI CM	Construction Management Services - East Lake Milwaukee and Illinois (ELMI) Substation Upgrades	C16FI101324210G	STV, Inc.
Broadway GC	General Contractor - RPM Broadway Substation Upgrade	C17FT101957232	Clark Construction Group



	Description	Contract Number	Contractor
Broadway CM	Construction Management Services - RPM Broadway Substation Upgrade	C16FI101924210G	STV, Inc.
MIDCON Demo GC	General Contractor - MIDCON RPM Property Demolition	C16CT101791384B	Illinois Constructors
Demo Utility CM	Construction Management Services – RPM Property Demolition and Advance Utility Relocation	C16FI101924210E	WSP USA, Inc.